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Agreement No.  G1400XXX
SHORELINE MASTER PROGRAM GRANT AGREEMENT
BETWEEN THE STATE OF WASHINGTON DEPARTMENT OF ECOLOGY
AND
CITY OF SANDY BEACH
This is a binding Agreement entered into by and between the State of Washington, Department of Ecology, hereinafter referred to as “ECOLOGY” and City of Sandy Beach hereinafter referred to as the "RECIPIENT" to carry out activities described herein.
GENERAL INFORMATION
Project Title:		Comprehensive SMP Update  for the City of Sandy Beach
Total Cost:		$125,000
Total Eligible Cost:		$ 95,000
Eligible Ecology Share this biennium:		$ 95,000
Recipient Share:		$0
The Effective Date of this Agreement is:		July 1, 2013
The Expiration Date of this Agreement is no later than:	June 30, 2015
Project Type:		Planning
Project Short Description:	Comprehensive Shoreline Master Program Update for the City of Sandy Beach

RECIPIENT INFORMATION

	Organization Name:
	City of Sandy Beach

	Federal Tax ID:
	XX-XXXXXXX

	DUNS Number:
	XX XXX XXXX

	Mailing Address:
	City of Sandy Beach
PO Box O
Sandy Beach, WA  98000

	Physical Address:
	City of Sandy Beach
1000 Ocean Avenue
Sandy Beach, WA  98000

	Organization Email:
	Sandy.Beach@Ocean.org

	Organization Fax:
	360-123-1234


Recipient Contacts
	Project Manager
	Name:              
Department:    
Address:           
City,  State, Zip: 
Phone:              
Email:               
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	Billing Contact
	Name:               
Department:    
Address:           
City,  State, Zip:  
Phone:              
Email:                
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	Authorized Signatory
	Name:               
Title:                  
Phone:              
Email:               
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ECOLOGY INFORMATION

	Mailing Address:
	Department of Ecology, Headquarters Office
Shorelands and Environmental Assistance (SEA) Program 
PO Box  47600
Olympia, WA  98504-7600 

	Physical Address:
	Shorelands and Environmental Assistance Program
300 Desmond Drive SE
Lacey, WA  98503



Ecology Contacts

	Project Manager / Technical Advisor
	Name:                   
Program / Region:

Address:                 
City,  State, Zip:     
Phone:                    
Email:                     
	Kim Van Zwalenburg
SEA Program / Southwest Regional Office
WA State Department of Ecology

PO Box 47775
Olympia, WA  98504-7775
360-407-6520
kvan461@ecy.wa.gov 

	Financial Manager
	Name:                   
Program / Region:

Address:                 
City,  State, Zip:     
Phone:                    
Email:                     
	Bev Huether
SEA Program / Headquarters Office
WA State Department of Ecology  

PO Box 47600
Olympia, WA  98504-7600
360-407-7254
bhue461@ecy.wa.gov 





ALL WRITINGS CONTAINED HEREIN
RECIPIENT agrees to furnish the necessary personnel, equipment, materials, services, and otherwise do all things necessary for or incidental to the performance of work as set forth in the Scope of Work.
RECIPIENT agrees to read, understand, and accept all information contained within this entire Agreement.  Furthermore, RECIPIENT acknowledges that they have reviewed the terms and conditions of this Agreement, Scope of Work, attachments, all incorporated or referenced documents, as well as all applicable laws, statutes, rules, regulations, and guidelines mentioned in this Agreement.
This Agreement contains the entire understanding between the parties, and there are no other understandings or representations other than as set forth, or incorporated by reference, herein.  
This Agreement shall be subject to the written approval of Ecology’s authorized representative and shall not be binding until so approved. 
The signatories to this Agreement represent that they have the authority to execute this Agreement.

IN WITNESS WHEREOF, the parties hereby sign this Agreement:

	Washington State
Department of Ecology
	
	
City of Sandy Beach

	
 
__________________________________
	
	

____________________________________

	Gordon White                                 Date       
Program Manager
Shorelands and Environmental

Approved as to form by
The Assistant Attorney General
	
	Signature, Authorized Official             Date 

__________________________________
Print Name of Authorized Official

__________________________________
Title of Authorized Official
 

	
	
	 (Note:  Insert additional signature blocks(s) and/or pages if more than one signature block is required)




SCOPE OF WORK
RECIPIENT will complete an update of the Shoreline Master Program (SMP) that is developed and adopted in a manner consistent with the procedural and substantive requirements of the Shoreline Management Act (SMA) and its implementing rules, RCW 90.58.130  and Chapter 173-26 WAC    including the Shoreline Master Program Guidelines (Guidelines).
The SMP update process includes completion of  inventory and analysis reports with corresponding maps and illustrations that characterize shoreline ecological conditions; development of shoreline policies, environment designations, and use regulations; as well as analysis of cumulative impacts and uses, and preparation of a shoreline restoration plan   The Recipient will incorporate public participation throughout the SMP process. The Recipient may use consultant support as appropriate.
Some of the tasks included in this scope of work will overlap in time and may be completed simultaneously with other tasks.  Some tasks are iterative (e.g., analyzing cumulative impacts, developing regulations) and may involve various steps conducted at different times in the process before they are completed.

Further planning details can be found at:
http://www.ecy.wa.gov/programs/sea/shorelines/smp/toolbox.html .


 (
Task 1:  Project Coor
dination
)

[bookmark: Text2] Task Cost:  $     

Task Cost:  $ 5,000
The RECIPIENT will:

A. Coordinate throughout the SMP update process with Ecology and other applicable federal, state and local agencies.  The RECIPIENT will provide Ecology opportunities to review draft deliverables at appropriate intervals.  Ecology will provide ongoing technical assistance on data sources and approaches, and will evaluate consistency of deliverables with the Shoreline Management Act and applicable guidelines throughout the update process.

B. Coordinate with other applicable federal, state and local agencies, neighboring jurisdictions, and Indian tribes as provided in the Guidelines and SMA procedural rules.  In addition, the RECIPIENT will consult with all other appropriate entities which may have useful scientific, technical, or cultural information. 

C. Coordinate with adjacent jurisdictions that share areas within shoreline jurisdiction (example: jurisdictions on the same lake or stream) for the purpose of efficiently using grant funds; sharing information and methods of analysis; drafting compatible SMP policies, regulations, environment designations; and coordinating public involvement.
D. Attend, or may attend, training to assist with the Shoreline Master Program and the public process.  These include Ecology-sponsored coordination meetings as well as other relevant training such as on the ordinary high water mark, floodplain or wetland training, etc. 

Task Goal Statement:	To assure that recipients gather useful scientific, technical, and cultural information, share information and methods of analysis, consider agency and tribal positions, and consult regularly with Ecology.

Task Expected Outcome:	Update in each quarterly progress report as to the significant issues, coordination activities  and participants.

Deliverables:
	Task 1
	Description
	Date Due

	1.
	Description of all project coordination activities updated in each progress report submitted to Ecology’s  Project Manager.
	Quarterly (see General Terms and Conditions)





 (
Task 
2
:  
Secure Consultant and/or Interlocal Services
)


					Task Cost:  $ 0
City Planner to conduct the work on this project; no consultant anticipated.

 (
Task 
3
:  
Public Participation
)


					Task Cost:  $ 7,000
The RECIPIENT will:
A. Develop Public Participation Plan:   Prepare a public participation plan that ensures active public involvement throughout the SMP update process.  The plan shall identify specific objectives, outreach strategies, key parties (Planning Commission and elected officials, shoreline property owners, state agencies, Tribes, local residents, neighboring jurisdictions, and other stakeholders), and a  timeline for public participation activities consistent with the objectives of the Shoreline Management Act (see RCW 90.58.130) and WAC 173-26.  Public involvement strategies can  include but are not limited to open houses, workshops, user surveys, web sites. 

B. Conduct public participation activities; Implement the public participation plan throughout the course of the SMP update process.

Task Goal Statement:	To inform and involve all stakeholders in the SMP update  process.

Task Expected Outcomes:	Continuous public participation activities throughout the SMP update process.

Deliverables:

	Task 3
	Description
	Date Due

	1.
	Public Participation Plan.
	10/30/13

	2.
	Updates in Quarterly Progress Reports with public outreach activities.
	Quarterly





 (
Task 
4
:  
Preliminary Assessment of the Shoreline Jurisdiction
)


					Task Cost:  $ 5,000
The RECIPIENT will:	
Identify Preliminary Shoreline Jurisdictions:    The RECIPIENT will identify the preliminary geographic scope for the comprehensive SMP update project consistent with RCW 90.58.030(2).  Use available information to map required and optional Shorelines of the State as defined by statute and rule in order to identify the initial area under SMA shoreline jurisdiction.  The shoreline jurisdiction area will be refined during later tasks to identify and eliminate shorelines from the local SMP that are under sole jurisdiction of federal and tribal governments and within the National Scenic Area as defined in the  Columbia [River] Gorge National Scenic Area Act, P.L. 99-663.  The preliminary jurisdiction mapping will include:
· Statutory minimum areas consisting of the following Shorelines, Shorelines of Statewide Significance and Shorelands (per RCW 90.58.030(2). This includes national forests and other federal or tribal areas that are not under sole jurisdiction of the federal government or tribes.   
· Rivers and streams with mean annual flow over 20 cubic feet per second.  
· Lakes and reservoirs exceeding 20 acres.
· Associated wetlands of these areas.
· Lands extending landward 200 feet from the ordinary high water mark, floodways and floodplain areas landward 200 feet from the ordinary high water mark.
Optional areas to be considered for inclusion in the SMP: 
· Floodplains: All or part of the floodplain landward of the 200-foot mark from the floodway (per RCW 90.58.030(2)(f)(i)).
· Buffers:  Buffers necessary for the protection of Critical Areas as defined in Growth Management Act regulations (per RCW 90.58.030(2)(f)(ii)).  
· Future annexation areas: For cities, SMPs may include Shoreline Environment predesignation within designated unincorporated Urban Growth Areas.
RECIPIENT will contact the Ecology Project Manager or the most recent maps of stream segments meeting the 20 cfs threshold and other available information.  If federal or tribal areas are proposed for exclusion, provide documentation that the area is under sole jurisdiction which precludes application of  local and state authorities.

Task Goal Statement:	To preliminarily identify all Shorelines of the State within the jurisdiction’s geographic area  so that supporting documents such as the inventory and characterization and restoration plan are adequate to support final decisions regarding shoreline jurisdiction.
Task Expected Outcomes:	Preliminary identification of all shorelines of the State within the jurisdiction.

Deliverables:

	Task 4
	Deliverable Description
	Date Due

	1.
	Preliminary (digital) jurisdiction map of Shorelines of the State subject to local SMP.
	11/15/13

	2 .
	SMP submittal checklist for work completed under this task.
	11/15/13
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 (
Task 
5
:  
Shoreline Inventory, Analysis, and Characterization
)


					Task Cost:  $ 48,000
The RECIPIENT will:	

A.	Conduct Shoreline Inventory
Compile all pertinent and reasonably available data, plans, studies, inventories, maps, and other applicable information.  To the extent that such information is relevant and reasonably obtainable, the RECIPIENT will collect the following information:
· Shorelines of the State (all marine shorelines, streams >20 cfs mean annual flow, lakes >20 acres, and shorelands) as defined in RCW 90.58.030, located in the RECIPIENT’s jurisdiction.  
· General location of channel migration zones, floodplains and floodway.
· Critical areas, including wetlands, aquifer recharge areas, fish and wildlife conservation areas, geologically hazardous areas, and frequently flooded areas, as defined in RCW 36.70A, the Growth Management Act.
· Shoreline and adjacent land use patterns/density and transportation and utility facilities, including the extent of existing structures, impervious surfaces, vegetation and shoreline modifications within shoreline jurisdiction. Platted lots including undeveloped lots (except those not developable under local subdivision ordinance).
· Degraded areas and sites with potential for ecological restoration.
· Areas of special interest, such as priority habitats, rapidly developing waterfronts, previously identified toxic or hazardous material clean-up sites, and eroding shorelines.
· Existing and potential shoreline public access sites, including public rights-of-way and utility corridors.  The inventory will include descriptions of recorded public access easements, their prescribed use, maintenance and terms.
· Historical aerial photographs documenting past conditions to assist in preparing an analysis of cumulative impacts of development. 
· Archaeological and historic resources in shoreline jurisdiction.
(Note:	Please provide Ecology with sufficient time, approximately 30 days, to review and comment on the draft inventory data sources list and working maps.)
B.	Conduct Shoreline Analysis  
Conducting the shoreline analysis will result in a shoreline characterization report. The report will define the ecological functions of the shorelines in the RECIPIENT’s jurisdiction, identify shoreline management challenges, and present recommendations for protection and restoration of shoreline functions.  (Please see description of this report in Task 5.B.5 below). 
Conduct an analysis of the inventory information and data collected in Task 5.A. above as it relates to development of an effective SMP.  Develop a characterization of the ecosystem processes and shoreline functions.  Identify opportunities for shoreline protection and restoration.  Identify current and potential public access sites.  Conduct a shoreline use analysis.  Identify measures and actions to protect and restore shoreline functions and ecosystem wide processes (e.g. appropriate land use activities or environment designations, regulations, development standards, etc.).  These tasks will be conducted only as they are relevant to shorelines in the RECIPIENT’s jurisdiction.

1. Characterize ecosystem-wide processes
This characterization will include a coarse-scale analysis of the broader area that influences the shoreline jurisdiction.  It will include a narrative with reference to maps that describes and illustrates the processes in the larger drainage area that are linked to the shoreline through hydrologic flows.  These processes include the uptake, transport and deposition of sediment, nutrients, woody debris, and pollutants.  Specifically, this characterization will:
· Present the geographic context for shoreline jurisdiction areas – with geology, soils, topography, vegetation, and drainage patterns of the watersheds.  Describe how these large scale upland areas relate to and affect the shoreline.  Review existing regional watershed or natural resource related plans for inclusion of relevant information. 
· Identify areas throughout the watersheds, or, within and beyond shoreline jurisdiction, that are important to maintaining shoreline ecological functions (e.g. wetlands, forest cover, floodplains, higher permeability deposits, discharge, organic/clay soils, etc.).
· Identify areas that are key impairments (e.g. forest clearing, impervious cover, channelized streams, altered wetlands, roads and ditches, dams/diversions, groundwater withdrawals, and listed impairments such as those published in the 303(d) list. 
· Identify opportunities for protection/restoration of upland and adjacent areas essential for maintaining shoreline processes and function.

2.	Characterize shoreline functions
This will be a more detailed analysis of the shoreline jurisdiction that includes a narrative with reference to maps and GIS data.  Delineate shoreline reaches based on land use and ecological processes (such as man-made physical features, stream confluences, or littoral drift cell boundaries).  Functions that are associated with each shoreline reach will be described.  Specifically, this characterization will: 
· Detail the physical, biological, and land-use components within the shoreline jurisdiction.
· Evaluate and assess shoreline ecological function using current scientific understanding of the relationship between the conditions of ecosystem-wide processes and functions within the County’s shoreline jurisdiction. Identify functions that are healthy, functions that are adversely impacted and functions that may have existed and are now missing. 
3.	Conduct Shoreline Use Analysis 
· Identify current patterns of land uses in shoreline areas.
· Identify likely shorelines uses and estimate future demand for shoreline space.
· Identify opportunities for SMA preferred uses and potential use conflicts. 

4.	Analyze opportunities for public access 
· Identify current public access sites and opportunities for future access sites.
5. Prepare shoreline inventory and characterization report 
Prepare a shoreline inventory and characterization report with accompanying maps that provides an analysis of the inventory data, ecosystem characterization and shoreline functions, shoreline use and public access findings as it relates to development of an effective SMP.  The report will present findings and recommendations in a way that is useful for making SMP planning decisions.  This report will provide a foundation for establishing environment designations, policies, and implementing regulations.  The report should identify data gaps, focusing on information that would be useful to support shoreline program development and implementation.  The report should:
· Present the geographic and jurisdictional context for the SMP update.
· Characterize ecosystem processes and functions.
· Present reach level analysis information.  Detailed information on shoreline reaches will identify opportunities and constraints in: 
· Protecting intact and restoring degraded ecological processes and functions. 
· Addressing the requirements for shorelines of statewide significance per WAC 173-26-251.
· Providing public access.
· Accommodating appropriate water-oriented uses.  
· Identify potential use conflicts to inform environment designation and allowed use decisions.
· Develop shoreline management measures for protection and restoration of ecological functions, SMP policies, regulations, and environment designations based on the findings of the inventory and characterization.  (For example, recommendations may include appropriate land use activities or environment designations, regulations, development standards, restoration and protection actions and strategies).     
· Organize relevant data for efficient review and use in the cumulative impact analysis. (A table is recommended).
	The report will also include refined shoreline jurisdiction boundaries and synthesis maps at appropriate viewing scales that will inform the report and illustrate findings that correspond with the narrative.  For example, the user will be introduced to the area with coarser resolution vicinity maps indicating the county location in the state and delineating county and watershed boundaries.  Maps at the shoreline reach scale will clearly differentiate the land and water contained within SMA jurisdiction from adjacent lands and contributing drainages.  Maps at this scale will present the significant geologic, hydrologic, and ecologic features most essential to maintaining shoreline form and function and those land uses that may have altered upland processes influencing shoreline function.  The reach scale maps also will indicate applicable inventory features such as known presence of listed species, critical riparian or aquatic vegetation, existing land uses, designated critical areas, and shoreline modifications.  Potential areas for shoreline uses, public access, restoration, and/or protection will be indicated.  The portfolio will include a comprehensive list and map of public access to shorelines.
Task Goal Statement: 	To identify  the ecological functions of the shorelines in the RECIPIENT’s jurisdiction so that appropriate shoreline management challenges can be identified, and recommendations for protection and restoration of shoreline functions can be presented.
Task Expected Outcomes:	A comprehensive shoreline inventory and characterization report.
Deliverables:
	Task  5
	Deliverable Description
	Date Due

	1.
	Digital & 1 hard copy:   Draft list of inventory data sources for review and comment (Task 5.A).
	11/30/13

	2.
	Digital and one hard copy:  working maps of inventory information displayed at appropriate scales.
	11/30/13

	3.
	Digital & 1 hard copy:  Shoreline inventory and characterization report with map portfolio that addresses task requirements of   Subtasks A, B, C (Task 5.E).
	Draft: 2/1/14
Final: 6/15/14

	4.
	Update SMP  Checklist completed as relevant to Task 5.
	6/15/14






 (
Task 
6
:  
Draft Shoreline Master Program
)


					Task Cost:  $ 10,000
The RECIPIENT will:	

A. Conduct community visioning process
Conduct a community visioning process with as many participants representing as many interests as possible to help determine goals for future use of local shoreline jurisdiction. Conduct this visioning process with respect to the SMP Shoreline Inventory and Characterization findings, SMA policies, and the SMP Guidelines. The visioning process should help identify shoreline issues and opportunities. The product will be a community visioning report that summarizes visioning activities, comments, recommendations, and goals. The report should be used to help determine shoreline environment designations, appropriate uses and activities, development standards, shoreline resource protection, and opportunities for public access and restoration.

B. Develop general SMP goals, policies and regulations
Prepare general shoreline goals and policies that are applicable throughout the area within shoreline jurisdiction.  Optional SMP components may include general SMP regulations that apply in all environment designations.

C. Develop environment designations
	Develop environment designations that are appropriate to current waterfront conditions per the findings of the shoreline inventory and characterization. Shoreline environment designations may be comprised of those recommended in the guidelines; the existing local SMP; unique, locally developed environments; or any combination of these, so long as they are consistent with WAC 173-26-211 environment designation criteria.   
	Prepare draft maps illustrating the land and water area contained within mapped shoreline designation boundaries together with justification and rationale for the proposed designations.  Boundaries of shoreline environment designations shall be clearly mapped.  A map clearly illustrating existing designations compared to proposed designations should be prepared.  A narrative rationale describing reasons for maintaining or changing the designations shall be included. 


1. Develop environment-specific shoreline use and modification policies, and regulations and standards
Prepare draft policies and regulations for environment designations, all uses discussed in the SMP Guidelines, and shoreline modifications.  The draft policies and regulations for shoreline environment designations shall, at a minimum, identify: 

· Shoreline use and modification activity goals and policies.
· Shoreline uses and modifications that are prohibited and allowed by Substantial Development Permit or Conditional Use Permit.
· Bulk dimensional standards (buffers, setback, density, etc.).
· Shoreline modification activity standards.
· Any local policies or regulations adopted by reference, if relied upon to satisfy SMA or guidelines requirements.
· Shoreline use and dimensional standards listed in matrices, by environment designation. 

2. Develop SMP administrative provisions
Prepare draft provisions for SMP administration, including necessary elements and timelines for permit administration, compliance, and enforcement.  Statements about the role of Ecology in permit decisions should be included.  	A definitions section will be prepared.  Definitions should be particular to SMP administration, consistent with the SMP’s implementing rules.  Definitions should be clearly and concisely written. 

3. Demonstrate how Task 6 complies with the Guidelines

Fill in SMP Submittal Checklist for the tasks that you have completed under Task 6.

Task Goal Statement:	To determine the community’s vision for the shoreline area within the framework of the SMA and SMP Guidelines and local conditions and carry out that vision  through development of a draft comprehensive SMP update.

Task Expected Outcomes:	A draft comprehensive SMP update and analysis of its potential cumulative impacts.


Deliverables:
	Task 6
	Description
	Date Due

	A complete draft Shoreline Master Program including:
	

	1.
	A community visioning report that summarizes visioning activities,
comments, recommendations and goals.
	10/14/14

	2.
	Draft general goals and policies and optional general regulations.
	12/1/14

	3.
	Digital & one hard copy:
Draft environment designations and draft environment maps within   shoreline jurisdiction.
	12/1/14

	4.
	1)  Draft environment-specific shoreline use and modification policies, regulations, and standards.
	12/1/14

	5.
	2) Draft Administrative Provisions.
	12/1/14

	6.
	An updated checklist completed as relevant to Task 6 (adding incrementally to earlier completed tasks).
	12/1/14





 (
Task 
7
:  
Prepare Preliminary Cumulative Impacts Analysis
)


					Task Cost:  $ 10,000
The RECIPIENT will:	

Evaluate and analyze draft SMP policies, regulations, and environment designations to show how they achieve no net loss of shoreline ecological functions during the planning period.  The analysis will include incremental and cumulative impacts of future uses and development allowed by the proposed SMP as an ongoing part of the update process.  The analysis will identify how proposed SMP regulations and standards, and restoration activities will avoid and offset expected impacts of future permitted and exempt shoreline development.  Scenario-based impacts analysis is encouraged.  The cumulative impacts analysis may need to be revised if the initial document shows that cumulative impacts would result from the draft SMP.  

(Note:	The preliminary cumulative impacts analysis should be submitted at the same time as the Draft SMP). 

Deliverables:
	Task 7
	Description
	Date Due

	1.
	Digital & one hard copy:
A draft cumulative impacts analysis of the SMP demonstrating how no net loss of ecological functions will be achieved.
	Draft: 02/1/14
2nd Draft:
04/20/15





 (
Task 
8
:  
 Restoration Plan
)


					Task Cost:  $ 10,000
The RECIPIENT will:	

Prepare  Restoration Plan
Based on the Inventory and Characterization report, develop a plan for restoration of impaired ecological functions in specific shoreline reaches.  Restoration plans should include:
· Identification of degraded areas, impaired ecological functions, and sites with potential for ecological restoration.
· Goals and priorities for restoration of degraded areas and impaired ecological functions.
· Existing and ongoing restoration projects and programs.
· Additional projects needed to achieve restoration goals and implementation strategies, including identification of prospective funding.
· Times and benchmarks for achieving restoration goals.
· Mechanisms to ensure that restoration projects and programs will be implemented.
Consult with organizations conducting restoration work for assistance in developing restoration strategies.  The restoration plan should identify overlaps in how and where restoration work is being conducted.  An implementation strategy should include recommendations for coordination between groups doing restoration work.  A list of specific prioritized restoration projects may be included as an appendix to the SMP.
(Note:	Please provide Ecology with sufficient time, approximately 30 to 45 days, to review and comment on the draft restoration plan).
Task Goal Statement:	To identify potential opportunities for shoreline restoration, including projects, timelines and funding.

Task Expected Outcomes:	A shoreline restoration plan.
Deliverables:
	Task  8
	Description
	Date Due

	1.
	Digital & one hard copy: 
A complete restoration plan and implementing strategy.
	04/01/15






 
Budget

The following budget constitutes anticipated costs for Years 1 and 2 of this project.  Budget Year 3 (July 1, 2015 – June 30, 2016) will be addressed via an amendment to this agreement.

	Task Description
	Task Cost (Yrs 1&2)

	1. Coordination
	$   5,000

	2. Secure Consultant and /or Interlocal Services
	$           0

	3. Public Participation
	$   7,000

	4. Preliminary  Assessment of Shoreline  Jurisdiction 
	$   5,000

	5. Shoreline Inventory, Analysis, and Characterization
	$ 48,000

	6. Draft Shoreline Master Program 
	$ 10,000

	7. Cumulative Impacts Analysis
	$ 10,000

	8. Restoration Plan
	$ 10,000

	Sub-Total Project Cost Years 1 & 2
	$ 95,000

	9. Develop Shoreline Master Program and supporting documents
	(Year3 Amd)

	10. Develop Shoreline Master Program and supporting documents
	(Year3 Amd)

	Total Project Cost
	$ 95,000



Terms and Conditions
Final terms and conditions are under revision and will be added to this template upon completion.
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